

## ERRATA SHEET TO ARKANSAS RIVER CORRIDOR FINAL REPORT PACKAGE

The following sections/paragraphs are hereby amended:

### 1. Items of Local Cooperation

**Chapter 6, Section 6.1.1** Replace: “Some of the likely responsibilities are:” With the following:

“These responsibilities are:” (*note: the list that follows this statement has not changed*)

### 2. Monitoring Period

**Chapter 6, Section 6.1.5** Replace: “Monitoring and if necessary, adaptive management, would occur until the ecological restoration success criteria in the Monitoring and Adaptive Management Plan are determined by the Division Engineer to have been met. Monitoring and adaptive management costs cannot increase the total Federal costs beyond the authorized project cost limit for this project. Monitoring efforts would be conducted with Tulsa County and USACE personnel. See Appendix A for the Monitoring and Adaptive Management Plan.” With the following:

“Monitoring and if necessary, adaptive management, would occur until the ecological restoration success criteria in the Monitoring and Adaptive Management Plan are determined by the Division Engineer to have been met as directed in Section 2039 of WRDA 2007. Monitoring efforts are estimated to take three years to assess performance metrics associated with restoration success. However, should extreme droughts or flooding events occur, additional time may be needed for monitoring and adaptive management activities. Section 2039 provides a limited time for cost shared monitoring, 10 years from completion of project construction (or a component of a project). All monitoring costs beyond the 10 years is a non-Federal responsibility. Monitoring and adaptive management costs cannot increase the total Federal costs beyond the authorized project cost limit for this project. Monitoring efforts would be conducted with resource agency, Tulsa County and USACE personnel. See Appendix A for more information regarding the Monitoring and Adaptive Management Plan.”

### 3. OMRR&R (ACG comment 10)

Chapter 6, Section 6.1.6: the phrase “...prior to turning over the project to the non-Federal sponsor,” has been deleted.